EXHIBIT B

Jennifer Development - 10701 Hampshire Ave - 6' Conc Walk Estimate

(Adjacent to Hampshire Ave)

Description Unit Quantity Unit Price Extension
Mobilization Lump Sum 1 $ 1,000.00 $ 1,000.00
Remove Curb & Gutter LinFt 40 $ 6.10 $ 244.00
Remove Concrete Walk SqYd 453 $ 850 $ 3,853.33
Remove Bituminous Pavement SqYd 17 $ 6.50 $ 112.67
Sawing Concrete Pavement LinFt 50 $ 3.70 § 185.00
Sawing Bit Pavement LinFt 45 $ 270 § 121.50
Common Excavation Cuyd 105 $ 2400 $ 2,520.00
Granular Borrow CuYd 24 $ 20.00 $ 480.00
Select Topsoil Borrow CuYd 72 $ 35.00 $ 2,5615.33
Bituminous SPWE Dwy Ton 2 $ 160.00 $ 320.00
Revise Irrigation Each $ 400.00 $ 400.00
Concrete Curb & Gutter Lin Ft 40 $ 16.10 $ 644.00
4" Concrete Walk SqFt 4410 $ 440 § 19,404.00
8" Concrete Walk SqFt 180 $ 6.30 $ 1,134.00
Truncated Domes SqFt 12 $ 4400 $ 528.00
Traffic Control Lump Sum 1 $ 500.00 $§ 500.00
Inlet Protection Each 4 $ 190.00 $ 760.00
Sod SqYd 653 $ 5.00 $ 3,266.67
Subtotal: § 37,988.50
Contingency (15% Project Cost) 55,698.28
Total Construction Cost Estimate $43,686.78
Associated Project Costs (26%) S$11,358.56
Total Project Cost $55,045.34

Assumptions
Pedestrian Ramp at NE Quad of Hampshire/WOSR will be replaced with project

4' of disturbance on both sides new walk
4" of common ex/granular borrow needed in 1' area of sidewalk widening
Sidewalk widening is toward Hampshire Ave
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EXHIBIT B

Jennifer Development - 10701 Hampshire Ave - 10’ Bituminous Trail Estimate

(Adjacent to WOSR)

Description

Mobilization

Remove Curb & Gutter
Remove Concrete Walk
Remove Bituminous Pavement
Sawing Bit Pavement
Common Excavation
Granular Borrow

Select Topsoil Borrow
Aggregate Base Class 5
Modular Block Retaining Wall
Bituminous SPWE

Adjust Frame & Ring Casting
Revise Irrigation

Concrete Curb & Gutter
Truncated Domes

Traffic Control

Inlet Protection

Sod

Assumptions

Unit
Lump Sum
LinFt
Sqyd
SqYd
LinFt
CuYd
CuYd
CuYd

Ton

SqFt

Ton

Each
Each

Lin Ft
SqFt
Lump Sum
Each
SqYd

Total Construction Cost Estimate
Associated Project Costs (26%)

Quantity

1
20
40

407

265
10
66

256

1590

105

3
1
20
12
1
4
596

Contingency (15% Project Cost)

Pedestrian Ramp at NE Quad of Hampshire/WOSR will be replaced with project
The majority of the widening of the trail will be toward the 10701 Hampshire property
existing easement to avoid major utility relocation

Approximately 530 LF of retaining wall will be needed (approx. 3' in height w/ bury) since

existing slope is already at 1:3
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Unit Price Extension
$ 1,000.00 1,000.00
$ 6.10 $ 122.00
$ 8.50 $ 340.00
$ 6.50 $ 2,643.33
$ 270 $ 16.20
$ 2400 $ 6,360.00
$ 20.00 $ 200.00
$ 35.00 $ 2,292.89
$ 16.00 $ 4,095.75
$ 23.00 $ 36,570.00
$ 70.00 $ 7,334.64
$ 550.00 $ 1,650.00
$ 400.00 $ 400.00
$ 16.10 $ 322.00
$ 4400 $ 528.00
$ 500.00 $ 500.00
$ 190.00 $ 760.00
$ 500 $ 2,977.78
Subtotal: $ 68,112.59
$10,216.89
$78,329.48
$20,365.67
Total Project Cost $98,695.15



